
CITY AND BOROUGH OF WRANGELL, ALASKA 
REQUEST FOR QUALIFICATIONS 

Water Treatment Plant Improvements Design 
 

ADDENDUM TO THE PROJECT DOCUMENTS 
 

 
Addendum No:   4                            Proposal Submission Deadline: 
Addendum Date:   October 16, 2020                    October 30, 2020 at 2:00 PM 

 
Pages This Addendum:        3 (Three)          
              
Previous Addenda:            3 (Three)              

 
 
To:  All Proposers                                           
 
The following corrections, changes, additions, deletions, revisions and/or clarifications are hereby 
made a part of the Documents for the Request for Qualifications – Water Treatment Plant 
Improvements Design.   In case of conflicts between this Addendum and previously issued 
documents, this Addendum shall take precedence.  Acknowledge receipt of this Addendum in the 
space provided on the Proposal Form.  Failure to do so may subject the Proposer to disqualification. 
 
 
Item 1.   Section 3.0 Introduction and Scope of Work.  Subsection 3.6 Timeline.   
 
  Remove Subsection 3.6 Timeline in its entirety and replace with the following:  
 

• Advertise for Design Proposals    August 27, 2020  
 
• Final Questions Due      October 23, 2020 
 
• Proposals due to Borough Clerk    October 30, 2020 
 
• Assembly approval of award for Design Services  November 17, 2020 
 
• Intent to Award      November 18, 2020 
 
• Notice to Proceed      December 2, 2020 

 
• Pre-Engineering Design with Tech Memo  

 and 35% Engineering Design complete    January 18, 2021 
 

• Owner/USDA Review of 35% Design complete  February 1, 2021 
 
• 65% Engineering Design complete    March 15, 2021 

 
• Owner/USDA Review of 65% Design complete  March 29, 2021 



 
• 95% Engineering Design complete    May 10, 2021 

 
• Owner/USDA Review of 95% Design complete  May 24, 2021 
 
• Construction Documents/Final Cost Estimate complete  June 7, 2021 

 
• Bid Documents complete/Construction Solicitation begins June 21, 2021 

 
ADEC Approval to Construct must be received prior to the beginning of the 
Construction Solicitation.    
 

 
Item 2.  Section 10.0 Section Proposal Form.  
 
 Add Section 10.0 Proposal Form provided herein below.   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



10.0 PROPOSAL FORM 
 
By submitting this Proposal, with the associated Statement of Qualifications, the 
Proposer represents and agrees that:  
 
A. The Proposer has carefully examined the RFQ documents, including the following 

Addenda, receipt of which is hereby acknowledged by the undersigned:  
 

Addendum Number   Addendum Issue Date 
          
          
          
          
          
          

 

B. The Proposer has visited the site and become familiar with the general local and site 
conditions that may affect the work.  
 

C. The Proposer is familiar with all applicable federal, state, and local laws and 
regulations that may affect performance of the work. 
 

D. The Proposer has carefully studied all data relating to the project, which has been 
made available by the Owner, and is aware of the nature of the work to be performed 
at the site that relates to the work for which this Proposal is submitted. 
 

E. The Proposer has given the Owner written notice of all conflicts, errors, ambiguities, 
and discrepancies that the Proposer has discovered in the RFQ Documents and the 
written resolution thereof by the Owner is acceptable to the Proposer, and the RFQ 
Documents are sufficient to indicate and convey understanding of all terms and 
conditions for performing the work for which this Proposal is submitted. 

 
By executing this Proposal, I certify that I have the authority to bind the Consulting Firm 
who is submitting this Proposal. 

 

Consultant Signature:           

 

Printed Name and Title of Signatory:         

 

Printed Name of Consulting Firm:          

 

Date:             

 

END OF ADDENDUM NO. 4 
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