



**City and Borough of Wrangell
Meyers Chuck Harbor Replacement - Float Procurement**

**PRE-BID CONFERENCE
AGENDA**

Location: Videoconference

Date: 07.23.2024 at: 1:00 p.m.

1. Please sign the Sign in Sheet - Thank you.
2. Introduction – Owner & Engineer
 - A. Owner: City and Borough of Wrangell (CBW)
Mason Villarma – Borough Manager
Amber Al-Haddad – Director of Capital Projects
Steve Miller – Director of Ports and Harbors
 - C. Engineer of Record: PND Engineers, Inc. (PND)
John DeMuth – Principal (PND)
Brandon Ivanowicz – Project Manager (PND)
3. Contract Documents: Project Manual, plans, technical specifications, bid documents.
4. Permits: N/A.
5. Scope of the Project – Project schedule & plan review in brief.
6. Review Bid Schedule: Bids due August 13, 2024 at 2:00 pm unless modified by addendum.
7. Addenda - Two issued to date. Addendum No. 3 will be issued as required to address any bidder questions received.
8. Bidder Questions?

[illegible]

