

**CITY AND BOROUGH OF WRANGELL, ALASKA**  
**Wrangell Courthouse: Upgrades to Judge's Bench & Witness Stand**

**ADDENDUM TO THE PROJECT MANUAL**

---

**Addendum No:** 5  
**Addendum Date:** November 2, 2015

**New Bid Opening Date:**  
**November 4, 2015, 2:00PM**

Pages This Addendum: Two  
Previous Addenda: 4

**Previous Bid Opening Date:**  
**November 2, 2015, 2:00PM**

---

**To: All Proposers**

The following corrections, changes, additions, deletions, revisions and/or clarifications are hereby made a part of the Documents for the Wrangell Courthouse Upgrades to Judge's Bench & Witness stand, dated October, 2015, Addendum No. 1 dated October 19, 2015, Addendum No. 2 dated October 27, 2015, Addendum No. 3 dated October 28, 2015, and Addendum No. 4 dated October 30, 2015. In case of conflicts between this Addendum and previously issued documents, this Addendum shall take precedence. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.

**No 1. RECEIPT OF BIDS.** Modify to read:

**RECEIPT OF BIDS.** Sealed bids will be received by the City and Borough of Wrangell, Post Office Box 531, Wrangell, Alaska 99929, located at the Borough Clerk's Office, 205 Brueger Street, Wrangell Alaska 99929 until 2:00PM, prevailing time on **November 4, 2015**. Opening date and time may be changed to a later date or time via Addendum. Clearly mark on the outside of the envelope "**Request for bids Wrangell Courthouse: Upgrade to Judge's Bench & Witness Stand, November 4, 2015**". Proposals may not be withdrawn for ninety days following date of opening.

**No 2. OPENING OF BIDS.** Modify to read:

**OPENING OF BIDS:** The Bids will be publicly opened and read at **2:00PM November 4, 2015** at the Assembly Chambers of the City and Borough of Wrangell, Alaska.

**No 3.**

**AGREEMENT, Article 2, CONTRACT COMPLETION TIME:** Modify to read:.

The WORK completion schedule is: The OWNER will open the site to the CONTRACTOR for a period of six weeks for the Base Bid work and for an additional period of two weeks for both Additive Alternates 1 and 2 work. In an effort to provide the Contractor a reasonable length of time to acquire materials prior to the Owner's opening of the site, the Owner has established the following limitations regarding commencement and completion dates:

DESCRIPTION (ITEM)	LATEST COMMENCEMENT (DATE)	SUBSTANTIAL COMPLETION (DATE)
BASE BID – SUBSTANTIAL COMPLETION	TWELVE WEEKS AFTER NTP	SIX WEEKS AFTER COMMENCEMENT DATE
ADDITIVE ALTERNATE 1 - SUBSTANTIAL COMPLETION	TWELVE WEEKS AFTER NTP	EIGHT WEEKS AFTER COMMENCEMENT DATE
ADDITIVE ALTERNATE 2 – SUBSTANTIAL COMPLETION	TWELVE WEEKS AFTER NTP	EIGHT WEEKS AFTER COMMENCEMENT DATE

END OF ADDENDUM NUMBER 5