

CITY & BOROUGH OF WRANGELL, ALASKA

**WRANGELL MARINE SERVICE CENTER
CONCRETE PAVING PHASE III**

ADDENDUM TO THE CONTRACT

Addendum No:	1	Current Bid Opening Date: July 1, 2014 at 2:00 P.M.
Pages This Addendum:	One (1)	
Previous Addenda:	None	Previous Bid Opening Date: July 1, 2014 at 2:00 P.M.

To: All Planholders of Record

June 26, 2014

The contract documents are modified as indicated herein. All other terms and conditions remain unchanged. Bidders are required to acknowledge this addendum on the Bid Proposal. Make the following changes to the contract documents:

PROJECT MANUAL

Item No. 1 Section 02202 – Excavation and Embankment, Article 2.6. FOUNDATION BACKFILL:

Add the following:

1. The City & Borough of Wrangell (CBW) owns a parcel on Zimovia Highway (in the vicinity of Heritage Harbor) that contains an existing quarry into an exposure of rock. The CBW rock samples were put through a series of laboratory tests, including LA Abrasion loss, Degradation loss, and Sodium Sulfate soundness. The laboratory test results have been compared against specifications and minimum test standards for the Marine Service Center, Concrete Paving, Phase III project. The analysis indicates that the CBW quarry is suitable for Foundation Backfill even though it exceeds the allowable percentage of wear required for Class A Shot Rock Borrow.
2. Contact the CBW for additional quarry use requirements.

END OF ADDENDUM NO.1