

CITY & BOROUGH OF WRANGELL, ALASKA

**WRANGELL MARINE SERVICE CENTER
CONCRETE PAVING PHASE II**

ADDENDUM TO THE CONTRACT

Addendum No:	2	Current Bid Opening Date:
Pages This Addendum:	Five (5)	March 5, 2013 at 2:00 P.M.
Previous Addenda:	None	Previous Bid Opening Date:
		March 5, 2013 at 2:00 P.M.

To: All Planholders of Record **February 28, 2013**

The contract documents are modified as indicated herein. All other terms and conditions remain unchanged. Bidders are required to acknowledge this addendum on the Bid Proposal. Make the following changes to the contract documents:

PROJECT MANUAL

Item No. 1 Section 00310 – Bid Schedule:

Replace the Bid Schedule in its entirety with the attached Section 00310 – Bid Schedule - Addendum No. 2, 4 pages.

END OF ADDENDUM NO.2

SECTION 00310 - BID SCHEDULE

BASE BID

Pay Item No.	Pay Item Description	Pay Unit	Approximate Quantity	Unit Price		Amount	
				Dollars	Cents	Dollars	Cents
1500.1	Field Office	LS	All Req'd				
1505.1	Mobilization	LS	All Req'd				
2060.1	Demolition and Disposal	LS	All Req'd				
2202.1	Foundation Sub-excavation	CY	3,800				
2202.2	Foundation Backfill	CY	3,800				
2202.3	Class A Shot Rock Borrow	CY	3,800				
2202.4	Test Pits	EA	20				
2203.1	Trench Excavation, Backfill & Bedding	LF	445				
2204.1	Base Course, Grading C-1	CY	825				
2204.2	Salvage, Stockpile & Place Base Course, Grading C-1	CY	1,650				
2205.1	Riprap	LS	All Req'd				
2401.1	Sanitary Sewer Pipe, 8-Inch DI	LF	240				
2401.2	Sanitary Sewer Cleanout	EA	3				
2502.1	Adjust Storm Drain Inlet to Finish Grade	EA	5				
2502.2	Oil Water Separator	EA	1				
2502.3	Storm Drain Outlet Structure	EA	1				
2601.1	8-Inch DIP Water Pipe	LF	80				
2601.2	6-Inch HDPE Water Pipe	LF	125				
2602.1	6-Inch Gate Valve	EA	2				
2702.1	Construction Surveying	LS	All Req'd				
2707.2	16' Cantilever Rolling Gate	EA	2				
2714.1	Geotextile Reinforcement	SY	12,100				

SECTION 00310 - BID SCHEDULE

BASE BID

Pay Item No.	Pay Item Description	Pay Unit	Approximate Quantity	Unit Price		Amount	
				Dollars	Cents	Dollars	Cents
3303.3	Curb and Gutter	LF	55				
3305.1	Reinforced Concrete Pavement	SY	7,525				
3305.2	Reinforced Concrete Pavement Over Sawdust	SY	4,670				
16000.1	Electrical	LS	All Req'd				

TOTAL BASE BID AMOUNT IN FIGURES: \$ _____
TOTAL BASE BID AMOUNT IN WORDS: _____

ADDITIVE ALTERNATE 'A'

Pay Item No.	Pay Item Description	Pay Unit	Approximate Quantity	Unit Price		Amount	
				Dollars	Cents	Dollars	Cents
1505.1-A	Mobilization	LS	All Req'd				
2060.1-A	Demolition and Disposal	LS	All Req'd				
2204.2-A	Salvage, Stockpile & Place Base Course, Grading C-1	CY	400				
2702.1-A	Construction Surveying	LS	All Req'd				
2714.1-A	Geotextile Reinforcement	SY	700				
3305.2-A	Reinforced Concrete Pavement Over Sawdust	SY	2,225				

TOTAL ADDITIVE ALTERNATE 'A' AMOUNT IN FIGURES: \$ _____
TOTAL ADDITIVE ALTERNATE 'A' AMOUNT IN WORDS: _____

ADDITIVE ALTERNATE 'B'

Pay Item No.	Pay Item Description	Pay Unit	Approximate Quantity	Unit Price		Amount	
				Dollars	Cents	Dollars	Cents
1505.1-B	Mobilization	LS	All Req'd				
2060.1-B	Demolition & Disposal	LS	All Req'd				

SECTION 00310 - BID SCHEDULE

Pay Item No.	Pay Item Description	Pay Unit	Approximate Quantity	Unit Price		Amount	
				Dollars	Cents	Dollars	Cents
2202.1-B	Foundation Sub-excavation	CY	500				
2202.2-B	Foundation Backfill	CY	500				
2202.3-B	Class A Shot Rock Borrow	CY	350				
2202.4-B	Test Pits	EA	2				
2204.2-B	Salvage, Stockpile & Place Base Course, Grading C-1	CY	225				
2702.1-B	Construction Surveying	LS	All Req'd				
2714.1-B	Geotextile Reinforcement	SY	1,100				
3305.1-B	Reinforced Concrete Pavement	SY	686				
3305.2-B	Reinforced Concrete Pavement Over Sawdust	SY	588				

TOTAL ADDITIVE ALTERNATE 'B' AMOUNT IN FIGURES: \$ _____
TOTAL ADDITIVE ALTERNATE 'B' AMOUNT IN WORDS: _____

COMPANY NAME: _____

ADDITIVE ALTERNATE 'C'

Pay Item No.	Pay Item Description	Pay Unit	Approximate Quantity	Unit Price		Amount	
				Dollars	Cents	Dollars	Cents
1505.1-C	Mobilization	LS	All Req'd				
2060.1-C	Demolition & Disposal	LS	All Req'd				
2202.1-C	Foundation Sub-excavation	CY	300				
2202.2-C	Foundation Backfill	CY	300				
2202.3-C	Class A Shot Rock Borrow	CY	150				
2202.4-C	Test Pits	EA	2				
2204.2-C	Salvage, Stockpile & Place Base Course, Grading C-1	CY	175				

SECTION 00310 - BID SCHEDULE

Pay Item No.	Pay Item Description	Pay Unit	Approximate Quantity	Unit Price		Amount	
				Dollars	Cents	Dollars	Cents
2702.1-C	Construction Surveying	LS	All Req'd				
2714.1-C	Geotextile Reinforcement	SY	800				
3305.1-C	Reinforced Concrete Pavement	SY	394				
3305.2-C	Reinforced Concrete Pavement Over Sawdust	SY	588				

TOTAL ADDITIVE ALTERNATE 'C' AMOUNT IN FIGURES: \$ _____
TOTAL ADDITIVE ALTERNATE 'C' AMOUNT IN WORDS: _____

COMPANY NAME: _____

ADDITIVE ALTERNATE 'D'

Pay Item No.	Pay Item Description	Pay Unit	Approximate Quantity	Unit Price		Amount	
				Dollars	Cents	Dollars	Cents
1505.1-D	Mobilization	LS	All Req'd				
2060.1-D	Demolition & Disposal	LS	All Req'd				
2202.1-D	Foundation Sub-excavation	CY	215				
2202.2-D	Foundation Backfill	CY	215				
2202.3-D	Class A Shot Rock Borrow	CY	215				
2202.4-D	Test Pits	EA	2				
2204.1-D	Base Course, Grading C-1	CY	70				
2702.1-D	Construction Surveying	LS	All Req'd				
2714.1-D	Geotextile Reinforcement	SY	412				
3305.1-D	Reinforced Concrete Pavement	SY	412				

TOTAL ADDITIVE ALTERNATE 'D' AMOUNT IN FIGURES: \$ _____
TOTAL ADDITIVE ALTERNATE 'D' AMOUNT IN WORDS: _____

COMPANY NAME: _____